
Appendix A

Existing Mansion House
Refurbishment works 850,000                   

External repairs ‐ roof works 150,000                                                        

External repairs ‐ gutter works 100,000                                                        

External repairs ‐ window works 100,000                                                        

External repairs ‐ brickwork 50,000                                                           

External repairs ‐ stonework 50,000                                                           

External repairs ‐ chimneys 25,000                                                           

External repairs ‐ railings 25,000                                                           

External repairs ‐ decorations 50,000                                                           

Internal ‐ asbestos removal/works 100,000                                                        

Internal ‐ toilet refurb 50,000                                                           

Internal ‐ decorations/general refurb 150,000                                                        

Scaffolding/access 150,000                   

Construction of new entrance/reception area 125,000                   

Demolition of 230m2 1950s addition  ‐                            

Construction of link walkway ‐                            

Installation of new lifts 100,000                   

Statutory compliance works 25,000                     

M&E works  1,090,000               
Boiler room upgrade 120,000                                                     

BMS upgrade 50,000                                                        

New pipework 80,000                                                        

New heat emitters 20,000                                                        

Ventilation 30,000                                                        

Natural gas supply 125,000                                                     

Hot/cold water (point of use) 15,000                                                        

Power 250,000                                                     

Load test 50,000                                                        

Lighting 100,000                                                     

Data 100,000                                                     

IT live equipment (switches) 50,000                                                        

Fire alarm 25,000                                                        

Intruder alarm 20,000                                                        

CCTV 20,000                                                        

PVs 25,000                                                        

Door access 10,000                                                        

FFE   ‐                            

Temporary accommodation for 1 year 300,000                   

Total construction cost 2,640,000               

Statutory fees 30,000                     

Fees ‐ Inception 20,000                     

12.19% (subject to change) 321,816                   

Timecharge (10%) 32,182                     

Allowance for listed status of building (10% of construction cost)  264,000                   

M&E soft landings  10,000                     

SBEM ‐                            

Surveys 50,000                     

Total 3,367,998               

Existing Teaching Block B
Refurbishment 1,440m2 @ approx. £1,000/sq m) 1,440,000               

Alterations 100m2 @ approx. £500/sq m) 50,000                

Additional items 20,000                     

M&E works  20,000                     

External works  5,000                        

IT/telecoms 10,000                     

FFE   25,000                     

Total construction cost 1,570,000               

Statutory fees 5,000                        

Fees ‐ Inception 10,000                     

                12.19% (subject to change) 191,383                   

                Timecharge (10%) 19,138.30               

                M&E soft landings  3,000                        

                SBEM ‐                            

Surveys 10,000                     

1,808,521               

Ex Sports Hall
Refurbishment 235m2 @ approx. £1,000/sq m 235,000                   

Refurbishment 670m2 @ approx. £500/sq m 335,000                   

Additional items ‐                            

Asbestos removal works 25,000                     

M&E works (included)  ‐                            

External works (no allowance) ‐                            

IT/telecoms (included) ‐                            

FFE   100,000                   

Total construction cost 695,000                   

Statutory fees 5,000                        

Fees ‐ Inception 10,000                     

                12.19% (subject to change) 84,721                     

                Timecharge (10%) 8,472

                M&E soft landings  2,000                        

                SBEM ‐                            

Surveys 10,000                     

815,193                   

Car park & external works
Approx. highway costs 50,000                     

External works 25,000                     

External lighting 25,000                     

Total construction cost 100,000                   

Statutory fees 5,000                        

Fees ‐ Inception 10,000                     

12.19% (subject to change) 12,190                     

Timecharge (10%) 1,219                        

Highways 10,000                     

Surveys 5,000                        

Total 143,409                   

Total Option A 6,135,120               

 Please note:‐ Major risks that are unknown at this time and therefore specific costs are not included ‐ substan

possible structural alterations, Building Regulation standard upgrading of general fabric, CADW requirements 


